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CABLU CU FIBRE OPTICE EXISTENT AERIAN MUTAT PE STALPIl METALICI

——fT EXISTING AERIAL FIBER OPTIC CABLE RELOCATED ON METALLIC POLES
l —STALP EXISTENT DEMONTAT / DESMONTED EXISTING POLE

* —STALP EXISTENT CU ANCORA DEMONTAT / DESMOUNTED EXISTING POLE WITH ANCHOR
. —STALP EXISTENT CARE SE PASTREAZA/ PRESERVED EXISTING POLE

DESCRIEREA LUCRARILOR

Faza 1 - pe durata lucrarilor de constructie a noilor linii c.f.
Deoarece cablul cu fibre optice existent nu este afectat de
lucrarile de constructii, acesta va ramane pe pozitia
existenta.

Faza 2 - se executa dupa terminarea executiei platformei
noilor linii c.f. pe intreg intervalul si plantarea noilor stalpi
metalici ai linie de tractiune

Lucrarile constau in mutarea cablului cu fibre optice aerian
existent de pe stalpii de beton existenti pe noii stalpii
metalici de pe partea dreapta a caii ferate.

Se vor pastra stalpii SE23, SE121 si SE165 pe care sunt
realizate fixari mediane, precum si stalpul SE75 pe care
este instalata mufa de jonctiune.

NOTA: Pozitia actuala a cablului FO aerian existent instalat pe
stalpii de beton ai liniei de contact nu este desenata pe plan.

DESCRIPTION OF THE WORKS

1st Phase - during the construction works of the new railway tracks
Because the existing fiber optic cable is not afected by the
construction works, the cabel will remain in the actual position.
2nd Phase - it is performed after the finishing of the new railway tracks
platform on the whole section and the planting of the new metallic
poles of the traction line
The works consist of the relocation of the existing fiber optic cable
from the existing concrete poles on the new metallic poles on the
right side of railway tracks.
It will be preserved the SE23, SE121 and SE165 poles on which are
performed the median fastenings as well as the SE75 pole on which
it is installed the junction box.

NOTE: The actual position of the existing aerial OF cable installed on
the existing concrete poles of the contact line is not figured on the
drawing.
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