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TREBUIE AVUT IN VEDERE CA PEROANELE NOU PROIECTATE
URMARESC PROFILUL LONGITUDINAL AL LINIILOR.

THE NEW PLATFORMS DESIGNED FOLLOW THE LONGITUDINAL
STRING COURSE OF THE TRACKS.

Extrs de armatura OB37:
300 mp x (5+5)ml/mp x 0,395 kg/ml = 1185 kg

Executia Peroanelor se face astfel :
— se executa sapatura in transee longitudinala, cu sprijiniri, conform sectiunilor indicate ;
dupa compactarea fundului sapaturii cu ajutorul udarii, se realizeaza stratul de egalizare necesar

elementelor componente ;

- se traseaza fata de axul c.f. pozitia elementelor verticale tip zid de sprijin si se monteaza ;
— se pozitioneaza si se realizeaza camerele de tragere cabluri, fundatiile stalpilor de iluminat, ale

lampadarelor, retelele de instalatii, etc. ;

— se executa umplutura intre elementele tip zid de sprijin pana la cota superioara a fundatiilor

copertinei si se compacteaza ;

- se completeaza umplutura pana la nivelul din proiect, se compacteaza, se asterne stratul de

balast si folia de polietilena ;

— se monteaza dalele prefabricate pe elementele tip zid de sprijin si se betoneaza intre ele ;
— se realizeaza rampele de acces de la capetele peroanelor, conform planului de ansamblu al

peroanelor.

Se atrage atentia ca in privinta executiei tuturor elementelor peroanelor, reperele de referinta sunt
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beton simplu de egalizare C2,8/3,5 - 30cm

grout M100-T

beton simplu de egalizare C2,8/3,5 - 30cm

levelling concrete C2,8/3,5 - 30cm

The platforms will be build as follows:
- The excavation will be carried out in trenches using propping according to the specified sections;
- After compacting the excavation bottom by watering, the levelling concrete layer required for the
component elements will be laid down.
- The position of vertical elements such as retaining walls will be traced in relation to the lines and
will be mounted;

- The cable drawing pits, the foundation for lighting poles, for floor lamps and the networks of
installations etc. will be positioned and carried out up to the upper level of the canopy foundationsand will
be compacted,;

- The filling will added up to the level indicated and will be compacted; the ballast layer and
polyethylene film will be laid down.

- The precast slabs will be mounted on the elements such as retaining walls and will be monolithing.

- The acces ramps will be built at the platform ends acording to the general layout plan for platforms.

As regards the construction of all platform elements, attention must be paid to the reference marks,
namely RUL ( rail upper level ) and track axis.

levelling concrete C2,8/3,5 - 30cm

MATERIALE / MATERIALS :
BETON SIMPLU/ CONCRETE :
C8/10-P4-T3-1lA-SR325,
C2,8/3,5-P4-T3-1lA -SR32.5;
BETON ARMAT / REINFORCED CONCRETE:
C16/20 - P4 - T3 - 1A - SR32.5;
OTEL BETON/ REINFORCEMENT :0B37,;
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Reabilitarea liniei de cale ferata Brasov - Simeria, parte componenta a coridorului
IV Pan European, pentru circulatia trenurilor cu viteza maxima de 160 km/h,

Rehabilitation of the railway line Bragov - Simeria, component Part of the IV Pan-European
Corridor, for the trains circulation with maximum speed of 160 km/h,
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