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Se execută la nivelul platformei
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LEGENDA

Fundatie existenta

Stalp consolidat

Stalp nou

Fundatie noua

Camin inaltare canal de cabluri

Fundatie noua vinciuri

Camin racordare la priza de pamant

Fundatie noua cuva transformator

3. Suport din beton armat SCA-38 cu fundație, cu h=2750mm de la sol

1. Suport din beton armat SCA-31 cu fundaț ie, cu h=1900mm de la sol

4. Suport din beton armat SCA-39 cu fundaț ie, cu h=3500mm de la sol

2. Suport din beton armat SCA-38 cu fundație, cu h=2675mm de la sol

Nota:

-Planul se va citi impreuna cu planul EA5101E12PBAC00240080

precum si cu planurile de instalatii aferente.

-Piesele metalice ale gardului se curata cu peria de sarma si se

protejeaza cu un strat de grund si doua straturi de email alchidic

-After cleaning the metallic parts of the fence with a wire brush, a

layer of pre-coating will be applied along with two layers of alkyd

enamel.

Fisurile stalpilor care trebuie consolidati se vor injecta cu rasini

epoxidice conform procesului tehnologic folosit de firma executanta.

The fissures of the concrete poles that need to be consolidated will

be injected with epoxidic pitch according to the constructor`s

technological process.

Prinderea riglelor transversale de stalpii consolidati vor fi refacute

conform detaliilor din plansele corespunzatoare.

The attachment of the transom to the consolidated concrete poles

will be remade according to the details presented in the

correspondent drawings.

Pentru orice neconformitate intre situatia din teren si cea din planse

se va anunta proiectantul.

The designer will be informed about any difference between the

frawing and the site layout.

Rigla transversala

inlocuita

Replaced transom

Rigla transversala

inlocuita

Replaced transom

Stalp beton consolidat

Consolidated concrete pole

Stalp beton consolidat

Consolidated concrete

 pole

Stalp beton consolidat

Consolidated concrete

pole

Fundaţie pentru

întreruptorul de 110kV

Foundation for the 110kV

interruptor

Fundaţie pentru

întreruptorul de 110kV

Foundation for the 110kV

interruptor

Fundatie separator ulei

Foundation for oil

separator

Statie pompare

Pump station

1924

3
6
0
0

1924

3
6
0
0

Canal cabluri existent 300x250

Existing cable channel 300x250

3

Gol scurgere

4

4

Draining hole

Gol scurgere

Draining hole

4

1

1

2

2

2

2

2

2

2

2

4

4

Canal cabluri nou 600x600

New cable channel 600x600
Fundaţie pt. stâlpul

postului de transformare

Foundation for the

substation pole

Ingrosare canal de cablu

existent

Widening of exstent

cable channel

Canal cabluri existent 800x1200

Existing cable channel 800x1200

3

3

3

Canal cabluri existent 600x600

Existing cable channel

600x600

Canal cabluri nou 1200x1200

New cable channel 1200x1200

Fundatie tablou fider de

intoarcere

Return feeder panel foundation
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0
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RUPEA

RACOS
MATEIAS

CATA

Canal cabluri existent 1200x1200

Existing cable channel 1200x1200

Bloc comanda existent

Existing command building

Se va aranja ca acest panou de 2m

să se axeze cu uşa grupului electrogen

The 2 meter panel will be axed with the door

of the electrig generator

67500

Put colector absorbant

Absorbing collector pit

Put colector absorbant

Absorbing collector pit

Detaliu principiu put colector

absorbant

Principle detail of absorbing

collector pit
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PIATRA SPARTA

CRUSHED STONE

PLASA Ø6 OB37 CU OCHIURI DE 40 mm

Ø6 OB37 NET WITH 40mm MESHES

±0.00

CANAL CABLURI

CABLE CHANNEL

CANAL CABLURI

CABLE CHANNEL

SECTIUNEA  1 - 1          sc.  1 : 25

SECTION  1 - 1

PLASA  -  NET

Ø8 / 15 cm

PC52

BALAST

Tuburi prefabricate din beton

Concrete precasted tubes

PLASA Ø6 OB37 CU OCHIURI DE 40 mm

Ø6 OB37 NET WITH 40mm MESHES

Armare curenta

 canaluri de cablu

Cable channel

reinforcement
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