



D									
C									
B									
A									
Indice	Data	Modificari	Proiectant	Approbat	Approbat	Approbat	Approbat	Approbat	Approbat
		Modificari/Revisiuni	Designer	Approved Consultant	Approved Consultant	Approved Consultant	Approved Consultant	Approved Consultant	Approved Consultant

GUVERNUL ROMANIEI **ROMANIAN GOVERNMENT** **PROIECT FINANȚAT DE UNIUNEA EUROPEANĂ** **EUROPEAN UNION FINANCED PROJECT**

CLIENT / CLIENT **C.N.C.F. "C.F.R." - S.A.**

CONSULTANT / CONSULTANT **TECNIC CONSULTING ENGINEERS**

Approbat	Șef Proiect	R. Lutzza	Semnatura
Approbat	Proiectant		Signature
Approbat	Coordonator Secțiune 1	C. Gambelli	
Verificat	Secțiune 1, Coordonator		
Verificat	Expert Chief	G. Buffarini	
Checked	Key Expert		

SUBCONTRACTANT / SUBCONTRACTOR **AMEX CONSULTING**

Approbat	Responsabil Subcontractant	A. Stancu - Dinulescu	11.2011	<i>[Signature]</i>
Approbat	Subcontractor responsible			
Elaborat	Proiectant	M. Priporeanu	11.2011	<i>[Signature]</i>
Elaborat	Designer			

Reducerea vitezei de circulație a trenurilor pe linia Brașov - Sibiu, parte componentă a coridorului IV Pan European, pentru circulația trenurilor cu viteză maximă de 160 km/h.
 Reducing the speed of the trains operating on the Brașov - Sibiu section of the IV Pan-European Corridor, for the trains' circulation with maximum speed of 160 km/h.
 Section : Brașov - Sibiu
 Proiect/Project: 2004/RO/16/PA/2003
 Faza / Phase: P1n, /T1D.
 DE / EID.

Denumire desen / Drawing Title :
STATION OF ARCHITECTURE / ARCHITECTURE STATION
CIRCUITE SECUNDARE/SECONDARY CIRCUITS
SCHEMA DE COMANDĂ SEPARATĂRE
DISCONNECTORS REMOTE CONTROL DIAGRAM

Codificare / Configuration System:

E	A	S	1	0	1	E	1	5	D	X	E	G	0	0	8	6	0	0	3	1
---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---

Scara / Scale: _____ LOT / LOT: _____ Nr. / No: 13 / 18
 267X630