



| D | | | | | |
|-----------------|--------------|-------------------------------------|------------------------|---|-----------------------------|
| C | | | | | |
| B | | | | | |
| A | | | | | |
| Indice Index | Data Date | Modificare Modification/Revision | Proiectant Designer | Aprobat Consultant Approved Consultant | Aprobat CFR Approved CFR |



GVERNUL ROMANIEI
ROMANIAN GOVERNMENT

PROIECT FINANAT DE UNIUNEA EUROPEANĂ
EUROPEAN UNION FINANCED PROJECT



C.N.C.F. "C.F.R." - S.A.

CLIENT / CLIENT



CONSULTANT / CONSULTANT

| Aprobat Approved | Şef proiect Project manager | R. Liuzza | Data Date | Semnătură Signature |
|----------------------|---|-------------|--------------|------------------------|
| Aprobat Approved | Coordonator Secțiune 1 Section 1 Coordinator | C. Gambelli | 03.2011 | <i>C. Gambelli</i> |
| Verificat Checked | Expert Cheie Key Expert | Pino Amodio | 03.2011 | <i>Pino Amodio</i> |

SUBCONTRACTANT / SUBCONTRACTOR



| | | | | |
|------------------------|---|------------------------|---------|------------------------|
| Aprobat Approved | Responsabil Subcontractant Subcontractor Responsible | A. Stanciu - Dinulescu | 03.2011 | <i>A. Stanciu</i> |
| Intocmit Elaborated | Proiectant Designer | Gabriela Trifan | 03.2011 | <i>Gabriela Trifan</i> |

Reabilitarea liniei de cale ferata Braşov - Simeria, parte componentă a coridorului IV Pan European, pentru circulația trenurilor cu viteză maximă de 160 km/h,
Tronsonul : Braşov - Sighişoara
Rehabilitation of the railway line Braşov - Simeria, component Part of the IV Pan-European Corridor, for the trains circulation with maximum speed of 160 km/h,
Section : Braşov - Sighişoara

Proiect/Project
2004/RO/16/P/PA/003

Faza / Phase:
P.Th. / T.D.

Denumire desen / Drawing Title :

Pozare cablu telefonic in sapatura
Laying of telephone cable in trench

Codificare / Codification System

Scara / Scale

LOT / LOT

Nr. / No
01 / 01

E A 5 1 0 1 C 0 0 U X T C 1 1 2 X 0 0 8 0