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In incinta statiei Sighisoara cablul cu fibre optice existent este instalat aerian pe stalpii
linie de contact si ELF de pe partea stanga a caii ferate, respectiv subteran in
An - - - As - As - As - As As As canalizatia telefonica existentd pana la cladirea Centrului de Telecomunicati. LEGENDA TELECOMUNICATII
- Lucrarile la cablul cu fibre optice se vor executa dupa terminarea executiei platformei TELECOMMUN ICAT|ONS LEGEND
E1 E1 E1 E1 E1 E1 E1 E1 E1 E1 E1 E1 E1 noilor linii c.f. si plantarea noilor stalpi metalici ai linie de tractiune.
Lucrarile constau in mutarea cablul cu fibre optice aerian existent de pe stalpii de
/\\ —_— — beton existenti pe noii stalpii metalici de pe partea stanga a caii ferate, cu exceptia e Cablu FO aerian mutat pe stalpii metalici
~ | o _— zonei din capatul canalizatiei telefonice, unde se vor pastra 3 stalpi de beton existenti Relocated aerial OF cable on metallic poles
DD A DCM DI DI ] S , . | —_— si se va planta un stalp de beton suplimentar. Supratraversarea liniei de tragere se va
—-200 | co/ -600 | co/ -250 | co/ +150 | Co/ +200 | co/ -_— face pe varfare cu role. Cablu cu fibre optice subteran existent
. e 7\ NOTA: Pozitia actuald a cablului cu fibre optice aerian instalat pe stélpii de beton ™7 ™7 Existing underground fibre optic cable
E2 E2 E2 - existenti nu este desenata pe plan.
_ Canalizatie telefonica
DESCRIPTION OF THE WORKS Telephone condult
DD DCM A ) o ) o ) o ) Camera de tragere existenta
In the precincts of Sighisoara station the existing fiber optic cable is installed aerial on CT I:I Existing manhhole
—100 CO/ +250 CO/ +650 CO/ the contact line and electrical poles on the left side of railway tracks, respective
installed underground in the existing telephone conduit up to the Telecommunication

CT8 Center building, N ' Stalp de beton proiectat pentru sustinerea cablului FO

Designed concrete pole for supporting the OF cable

The works at the fiber optic cable will be performed after the finishing of construction
of the new rail tracks and the planting of the new metallic poles of the traction line.
The works consist of the relocation of the existing aerial fiber optic cable from the
existing concrete poles on the new metallic poles at the left side of railway tracks \/‘\ Stalp de beton existent - demontat
excepting the area at the end of telephone conduit where it will be retained 3 existing Dismounted existing concrete pole
concrete poles and it will be planted a additional concrete pole. The over-crossing of

' Stalp de beton existent care se pastreaza
Preserved existing concrete pole

| cT5 -~ CT6

// / // y. \ i T o a o] i) I E=m i) ) i arl i ) 2] m—] the pull track will be made on top rods with suspension roller.
s P - ~ /| C N PR — — PR . . . NOTE: The current position of the aerial fiber optic cable installed on the existing
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‘ Reabilitarea liniei de cale ferata Brasov - Simeria, parte componenta a coridorului IV Pan Proiect/Project
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