



D					
C					
B					
A					
Indice Index	Data Date	Modificare Modification/Revision	Proiectant Designer	Aprobat Consultant Approved Consultant	Aprobat CFR Approved CFR

**GUVERNUL ROMANIEI**  
 ROMANIAN GOVERNMENT

**PROIECT FINANȚAT DE UNIUNEA EUROPEANĂ**  
 EUROPEAN UNION FINANCED PROJECT

**C.N.C.F. "C.F.R." - S.A.**

**CLIENT / CLIENT**

**ITALFERR**  
 GRUPPO FERROVIE DELLO STATO  
 Joint Venture leader

**Scott Wilson**

**OBERMEYER**  
 PLANEN + BERATEN GmbH

**TECNIC**  
 Consulting Engineers

**CONSULTANT / CONSULTANT**

Aprobat Approved	Șef proiect Project manager	R. Liuzza	Data Date	Semnătură Signature
Aprobat Approved	Coordonator Secțiune 1 Section 1 Coordinator	C. Gambelli		<i>C. Gambelli</i>
Verificat Checked	Verificator Verifier	Pino Amodio		<i>Pino Amodio</i>

**SUBCONTRACTANT / SUBCONTRACTOR**

Aprobat Approved	Responsabil Subconsultant Subconsultant Responsible	A. Stanciu - Dinulescu		
Intocmit Elaborated	Proiectant Designer	Gabriela Trifan		<i>Gabriela Trifan</i>

Reabilitarea liniei de cale ferată Brașov - Simeria, parte componentă a coridorului IV Pan European, pentru circulația trenurilor cu viteză maximă de 160 km/h,  
 Rehabilitation of the railway line Brașov - Simeria, component Part of the IV Pan-European Corridor, for the trains circulation with maximum speed of 160 km/h,  
**Tronsoanel : Brașov - Sighișoara**  
**Section : Brașov - Sighișoara**

Project/Project  
 2004/RO/16/PI/PA/003  
 Faza / Phase:  
 P. Th. / T. D.

Denumire desen / Drawing Title :  
**H.M. ALBESTI TARNAVA - Railway Halt**  
**SCHEMA BLOC A INSTALATIILOR Tc**  
**BLOCK DIAGRAM OF TELECOMMUNICATION SYSTEMS**  
**INSTALATIA DE SUPRAVEGHERE VIDEO**  
**VIDEO SURVEILLANCE SYSTEM**

Codificare / Codification System	Scara / Scale	LOT / LOT	Nr. / No 03 / 03
E A 5 1	0 1	C	1 9 U X T C 1 1 0 6 0 0 1 0