



D					
C					
A					
Indice Index	Data Date	Modificari Modification/Revision	Proiectant Designer	Aprobat Consultant Approved Consultant	Aprobat CFR Approved CFR

GUVERNUL ROMANIEI / **ROMANIAN GOVERNMENT**
PROIECT FINANȚAT DE UNIUNEA EUROPEANĂ / **EUROPEAN UNION FINANCED PROJECT**

CLIENT / CLIENT **C.N.C.F. "C.F.R." - S.A.**
GRUPPO FERROVIE DELLO STATO / **Joint Venture leader**
PLANEN + BERATEN GmbH
Consulting Engineers

CONSULTANT / CONSULTANT			Data Date	Semnatura Signature
Aprobat Approved	Șef proiect Project manager	R. Luzzza	12.2011	
Aprobat Approved	Coordonator Secțiune 1 Section 1 Coordinator	C. Gambell	12.2011	
Verificat Checked	Verificator Verifier	Giuseppe Fioravanti	12.2011	

SUBCONTRACTANT / SUBCONTRACTOR			Data Date	Semnatura Signature
Aprobat Approved	Responsabil Subcontractant Subcontractant Responsible	A.Stanciu - Dinulescu	12.2011	
Intocmit Elaborated	Proiectant Designer	Stefania Gheorghe	12.2011	

Reabilitarea liniei de cale ferată Brașov - Simeria, parte componentă a coridorului IV Pan European, pentru circulația trenurilor cu viteză maximă de 160 km/h, Tronsonul : Brașov - Sighisoara
 Rehabilitation of the railway line Brașov - Simeria, component Part of the IV Pan-European Corridor, for the trains circulation with maximum speed of 160 km/h, Section : Brașov - Sighisoara
Proiect/Project 2004/RO10/PFA003
Faza / Phase: P.Th. / T.D.

Denumire desen / Drawing Title :
Plan de situație Propus - Halta Maierus;
Maierus Flag Station - Proposed Layout Plan

Codificare / Codification System	Scara / Scale 1 : 500	LOT / LOT	Nr. / No 01 / 01
EA51 01 C 08 L8 CC 00 3 0 001 1			