

D					
C					
B					
A					
Index	Date	Modification	Projectant Designer	Approval Consultant	Approval CFR


GUVERNUL ROMANIEI
 ROMANIAN GOVERNMENT


PROIECT FINANȚAT DE UNIUNEA EUROPEANĂ
 EUROPEAN UNION FINANCED PROJECT

CLIENT / CLIENT




C.N.C.F. "C.F.R." - S.A.


CONSULTANT / CONSULTANT



 GRUPPO FERROVIE DELLO STATO
 Joint Venture leader



TECNIC
 Consulting Engineers

Approval	Set project	Date	Signature
Approved	Project manager	12. 2011	
Approved	Coordinator Section 1 Section 1 Coordinator	12. 2011	
Vertical Checked	Verificator Verifier	12. 2011	

SUBCONTRACTANT / SUBCONTRACTOR


Approval	Responsabil Subcontractant	Date	Signature
Approved	Subcontractant responsible Proiectant	12. 2011	
Elaborated	Designer	12. 2011	

Reabilitarea liniei de cale ferata Brasov - Simeria, parte componentă a coridorului IV Pan European, pentru circulația trenurilor cu viteză maximă de 160 km/h,
Tronsoani : Brasov - Sighisoara
 Coridor, for the trains circulation with maximum speed of 160 km/h,
 Section : Brasov - Sighisoara

Project/Project
 2004/RO/16/PI/PA/003
 Faza / Phase:
 P.Th. / T.D.

Denumire desen / Drawing Title :
**TUNEL ORMENIS INTRARE BRASOV - PLAN AMPLASAMENT CLADIRE
 CONTAINER CE SI ANTENA GSMR
 ORMENIS TUNNEL ENTRANCE BRASOV - CE SHELTER AND GSMR
 MUST LAYOUT PLAN**

Codificare / Codification System : [E][A][5][1] [0][1] [C] [1][0] [L][8] [C][C] [0][0] [0] [9] [0][0][2] [2]

Scara / Scale : 1 : 500
 LOT / LOT :
 Nr. / No : 01 / 01