



D					
C					
B					
A					
Index	Date	Modificari/Modificari	Proiectant	Approbat Consultant	Approbat CFR



CLIENT / CLIENT
 C.N.C.F. "C.F.R." - S.A.



CONSULTANT / CONSULTANT		Date	Signature
Approbat	Chief project / Project manager	12.2011	[Signature]
Approbat	Coordinator Section 1 / Section 1 Coordinator	12.2011	[Signature]
Verificat	Verificator / Verifier	12.2011	[Signature]

SUBCONTRACTANT / SUBCONTRACTOR		Date	Signature
Approbat	Responsabil Subcontractant / Subcontractant Responsible	12.2011	[Signature]
Intocmit	Proiectant / Designer	12.2011	[Signature]

Reabilitarea liniei de cale ferata Brasov - Simeria, parte componenta a coridorului IV Pan European, pentru circulatia trenurilor cu viteza maxima de 160 km/h, Tronsoanel: Brasov - Sighisoara
 Rehabilitation of the railway line Brasov - Simeria, component Part of the IV Pan-European Corridor, for the trains circulation with maximum speed of 160 km/h, Section: Brasov - Sighisoara

Denumire desen / Drawing Title:
 Plan de situatie Propus - Statie Albesti - Tarnava;
 Albesti - Tarnava Station - Proposed Layout Plan

Codificare / Codification System	Scara / Scale	LOT / LOT	Nr. / No
E A 5 1 0 1 C 1 9 L 8 C C 0 0 0 0 0 0 1 1	1 : 500		01 / 01

- LEGENDA / LEGEND**
- ⊗ - Corp de iluminat / Lighting unit
 - ⊥ - stalp metalic electrificare profil H / Metallic H pole
 - ⊗ - stalp metalic electrificare profil Mu / Metallic Mu pole