
sc. 1 : 25

Detaliu racordare

trotuar-cladire container

0.00 cota finita

C.T.N.=-0.15

-0.05

80

strat uzura (asfalt) - 5cm

hard covering (asphalt) - 5cm
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reinforced concrete C8/10 - 10cm

balast compactat - 20 cm

compacted ballast - 20 cm

Extras:

1bucata container 18mx6.85m

(1.5mx18mx2+1.5mx9.85mx2)x10ml/mpx0.395kg/ml=330kg

1bucata container 7mx3.5m

(1.5mx7mx2+1.5mx6.5mx2)x10ml/mpx0.395kg/ml=160kg

Extras total:

6 containere 18mx6.85m=1980kg

22 containere 7mx3.5m=3520kg
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