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. 1) Pentru coborarea nivelului apei subterane sub cel al sapaturii se
- folosesc pompe.
2 =1 — _-— _-— _-— 2) Pe timpul executarii tunelului circulatia pe liniile LII si III se asigura
=N E | cu ajutorul a doua poduri provizorii (G22, Vmax.=30km/h).
§ §° 3) Sapatura se executa partial manual si partial mecanic.
E 3 4 ' 4) Pe 2,00m de la baza sapatura se executa vertical cu sprijiniri
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<|S o s . 1) The lowering of the subterranean (underground) water level under the
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i 1 / ax llnle Cf. III — — excavation level will be done with water pumps.
i i . y TIT i Jy — i i i i i —] i i i i i i i i i 2) During the tunels execution trains running on 1,1 and 111 lines will be
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o 1 I’Cllll” Oad axes ]]1 I - ] diverted on two provisory bridges (G22, Vmax.=30km/h).
- } | — . ] 3) The digging will be done partially manually and partially mechanical.
5 _] A — — A 4) From the base for 2.00m the digging is done vertically with wooden
=T I ] ropping.
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2 N — ‘A ] - PENTRU STRATUL PORTANT S-A APRECIAT O PRESIUNE
a S — ' — CONVENTIONALA, CA VALOARE DE BAZA p conv. =450 kPa
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g § L _b‘ | — ] The Conventional pressure for the supporting layer was considered
XS !.4 ' — — as(with) a base value of p conv. =450 kPa
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. — — DE NST DE ACEEA SE VOR PREVEDEA EPUISMENTE
i railroad axes [
|°4 I THE WATER WAS MET AT THE DRILLS 1F AND 2F, AT -3.45
! _‘ ! o o FROM NST, FOR THAT THERE WILL BE USED WATER POMPS
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