



LEGENDA LEGEND

	Simbol pentru semnal BLAI		Cablu BLA proiectat in sapatura
	Symbol for IABL signal		Cablu BLA proiectat in tuburi PVC
	Symbol for speed indicator		Cablu BLA proiectat in canal
	Semnal avertizare rutiera cu sau fara bariera		Bobina de joanta-cap alimentare
	Repeater signal for IABL		Bobina de joanta-cap receptie
	Semnal de avarie la trecere la nivel		Joante izolante
	Inductor cale 500Hz		Dulap semnal
	INDUSI beacon		
	Inductor cale 1000/2000Hz		
	INDUSI beacon		
	Bobine de joantă		
	Joint coils		

D																					
C																					
B																					
A																					
Index	Date	Modificari / Revision	Proiectant / Designer	Approbat / Approved	Approbat CFR / Approved CFR																
		<b>GUVERNUL ROMANIEI</b> ROMANIAN GOVERNMENT		PROIECT FINANȚAT DE UNIUNEA EUROPEANĂ EUROPEAN UNION FINANCED PROJECT																	
		<b>C.N.C.F. "C.F.R." - S.A.</b>		<b>CLIENT / CLIENT</b>																	
		<b>ITALFERR</b> GRUPPO FERROVIE DELLO STATO Joint Venture Leader		<b>OBERMEYER</b> PLANEN + BERATEN GmbH																	
		<b>Wilson</b>		<b>TECNIC</b> Consulting Engineers																	
		<b>CONSULTANT / CONSULTANT</b>		<table border="1"> <thead> <tr> <th>Approbat / Approved</th> <th>Responsabil / Responsible</th> <th>Data / Date</th> <th>Semnătură / Signature</th> </tr> </thead> <tbody> <tr> <td>Approbat / Approved</td> <td>Șef proiect / Project manager</td> <td>12.2011</td> <td></td> </tr> <tr> <td>Approbat / Approved</td> <td>Coordonator Secțiune 1 / Section 1 Coordinator</td> <td>12.2011</td> <td></td> </tr> <tr> <td>Verificat / Checked</td> <td>Expert Cheie / Key Expert</td> <td>12.2011</td> <td></td> </tr> </tbody> </table>		Approbat / Approved	Responsabil / Responsible	Data / Date	Semnătură / Signature	Approbat / Approved	Șef proiect / Project manager	12.2011		Approbat / Approved	Coordonator Secțiune 1 / Section 1 Coordinator	12.2011		Verificat / Checked	Expert Cheie / Key Expert	12.2011	
Approbat / Approved	Responsabil / Responsible	Data / Date	Semnătură / Signature																		
Approbat / Approved	Șef proiect / Project manager	12.2011																			
Approbat / Approved	Coordonator Secțiune 1 / Section 1 Coordinator	12.2011																			
Verificat / Checked	Expert Cheie / Key Expert	12.2011																			
		<b>SUBCONTRACTANT / SUBCONTRACTOR</b>		<table border="1"> <thead> <tr> <th>Approbat / Approved</th> <th>Responsabil / Responsible</th> <th>Data / Date</th> <th>Semnătură / Signature</th> </tr> </thead> <tbody> <tr> <td>Elaborat / Elaborated</td> <td>Proiectant / Designer</td> <td>12.2011</td> <td></td> </tr> </tbody> </table>		Approbat / Approved	Responsabil / Responsible	Data / Date	Semnătură / Signature	Elaborat / Elaborated	Proiectant / Designer	12.2011									
Approbat / Approved	Responsabil / Responsible	Data / Date	Semnătură / Signature																		
Elaborat / Elaborated	Proiectant / Designer	12.2011																			
		Reabilitarea liniei de cale ferată Braşov - Simeria, parte componentă a coridorului IV Pan European, pentru circulația trenurilor cu viteză maximă de 160 km/h, Traseoul : Braşov - Sighişoara Rehabilitation of the railway line Braşov - Simeria, component Part of the IV Pan-European Corridor, for the trains circulation with maximum speed of 160 km/h, Section : Braşov - Sighişoara		<b>Project/Project</b> 2004/RO/16/PPA/003 <b>Faza / Phase:</b> P.Th. / T.D.																	
		<b>Denumire desen / Drawing Title :</b> Stația / Station Braşov Plan de situație- Interval Braşov-Stupini Layout - Braşov-Stupini Section Instalații BLAI / IABL Installations km 172+100 - km 172+900																			
		<b>Codificare / Codification System</b>		<table border="1"> <tr> <td>Scara / Scale</td> <td>LOT / LOT</td> <td>Nr. / No</td> </tr> <tr> <td>1:1000</td> <td></td> <td>01 / 02</td> </tr> </table>		Scara / Scale	LOT / LOT	Nr. / No	1:1000		01 / 02										
Scara / Scale	LOT / LOT	Nr. / No																			
1:1000		01 / 02																			
		<b>E A 5 1 0 1 C 0 2 L 7 S E 0 0 2 2 0 0 2 1</b>																			