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LEGENDA BETOANELOR/CONCRETE LIST

Beton armat Tn cuzineti si in bancheta cuzinetilor
Reinforced concrete in the cushions and cushions bench
C 35/45—CEM II/A—S 42,5—(XC4+XF3+XA2)—A/C=0,50-0, 16—Cl 0,20

Beton armat 7n elevatie si in zidurile intoarse
Reinforced concrete in the elevation infrastructure and reverted walls
C 25/30-Ciment H II/A-S 42,5—(XC4+XF3)—A/C=0,50—QMJZ—CI 0,20

Beton simplu in fundatii:
Plain concrete in abutments foundations:
C 25/30-Ciment H II/A-S 42,5—(XF3)—A/C=O,50—[;m;’>2—CI 0,20

In cazul in care temperatura in timpul turnarii este scazuta, se vor folosi
cimenturile cu rezistenta initiala mare, R si aditivi acceleratori, iar in cazul turnarii
pe timp calduros, cimenturile cu rezistenta initiala uzuala, N si aditivi intarzietori
(conf.NE 012/2—2010 si tabelului 2 din SR EN 197—1:2002)

When the temperature during the casting is low, cements with high initial
resistance,R and accelerating additives shall be used and when it is cast during
warm weather, cements with common initial resistance, N and delaying additives
shall be used(according the norm NE012/2—-2010 and table 2 for the SR
EN197—1:002)

NOTA

1. Prezentul plan s—a intocmit in conformitate cu dispozitia generala.

2. Executia partilor superioare ale cuzinetilor, amplasate deasupra banchetei cuzinetilor, se va face numai dupa procurarea
aparatelor de reazem. Nivelele superioare ale cuzinetilor se vor stabili dupa procurarea aparatelor de reazem, in functie de
inaltimile fiecarui tip de aparat. Executia zidurilor intoarse si a zidului de garda se va face dupa asezarea tablierului pe reazeme.

3. Convoaiele de calcul pentru infrastructura sunt UIC(LM 71 si SW/2.

4. La executie se vor respecta cu strictete prevederile din "Normativ pentru producerea betonului si executarea lucrarilor din
beton, beton armat si beton precomprimat. Partea 1: Producerea betonului”, indicativ NE 012/1-2007 si "Normativ pentru
producerea betonului si executarea lucrarilor din beton, beton armat si beton precomprimat. Partea 2: Executarea lucrarilor din
beton”, indicativ NE 012/2-2010, iar verificarea calitatii lucrarilor si receptionarea lor se va face conform normativului C56—1985.

5. Constructia se incadreaza in categoria de importanta B (constructii de importanta deosebita), modelul 1-de asigurare a
calitatii si clasa de importanta B, conform HG 766/1997.

6. Proiectul va fi verificat la exigentele A4.2; B2.2; D2.2.

NOTE:

1. This plan has been drawn up according to the general disposition.

2. The upper parts of the bearing placed over the bearing seat shall be built only after the procurement of the bearing blocks. the
upper level of the bearings shall be established after the procurement of the bearing blocks depending on the height of the each
bearing block type. The reverted walls and the guard wall shall be carried out after putting the desk on the supports.

3. The bridge corresponds to the UIC determination convoys (LM71 and SW/2).

4. The execution will strictly comply with the provisions of "Practice code for the concrete production and works execution,
reinforced and pre—stressed concrete — Part 1: Practice code for concrete production” NE 012/1-2007 and "Practice code for the
concrete production and works execution, reinforced and pre—stressed concrete — Part 2: The execution of concrete works.” NE
012/2-2010, and the quality and the reception of the works shall be made accordingly to Norm C 56—1985.

5. The construction has been classified in B category of importance (high important constructions), model 1—ensuring the quality
and class of importance B according to G.0. 766/97.

6. The project will be checked in order to comply with the A4.2; B2.2, D2.2 requirements.

ATENTIE /ATENTION

Aprovizionarea aparatelor de reazem se va face inaintea executarii cuzinetilor si a
banchetei acestora. In cazul in care inaltimea aparatelor de reazem aprovizionate difera
fata de cea considerata in proiect se vor modifica inaltimile pe reazem corespunzator cu
noile aparate.

The bearing blocks shall be supplied before building the bearings and their seats. In
case the height of the supplied bearing blocks differs from that given in the project, the
heights on the seats shall be adjusted so as to comply with the new devices.

Se interzice copierea, difuzarea, imprumutarea sau utilizarea in alte scopuri, farg
permisiunea AREX Lider Company ca proprietar al desenului.

This drawing is forbidden to be copied, lent or used in other purposes than
those previously approved by AREX Lider Company as its owner.
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