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Beton:
Concrete:
Tipul grinzilor:
Beams type:
Otel pentru grinzi:
Steel for the beams:
Armatura:
Reinforcement:
Strat de acoperire:
Concrete cover
Clasa de incarcare:
Load class:
Cofraj:
Formwork:

    - Plan cofraj suprastructura
    - Dispozitiei generale.
1. Prezentul plan a fost intocmit pe baza:
NOTA

2. La executie se vor respecta cu strictete prevederile din:
   -"Normativ pentru producerea betonului si executarea lucrarilor din beton, beton
armat si beton precomprimat-Partea 1:Producerea betonului", indicativ NE
012/1-2007;
   -"Normativ pentru producerea betonului si executarea lucrarilor din beton, beton
armat si beton precomprimat. Partea 2:Executarea lucrarilor din beton ", indicativ
NE 012-2010;
   -"Normativul pentru verificarea calitatii si receptia lucrarilor de constructii",
indicativ C56-85;
   -Caietul de Sarcini.

1. This Plan was drawn up based on the following data:
NOTE

    - Supersructure shuttering.
    - General Disposition.

2. Durring execution the provisions in the following norms shall be respected:
   -"Norm for concrete production and works execution, reinforced concrete and
pre-stressed concrete-Part 1:Concrete production", NE 012/1-2007;
   -"Norm for concrete production and works execution, reinforced concrete and
pre-stressed concrete.Part 2 : The execution for concrete works." NE
012/2-2010;
   -"Practice code for acceptance of the construction works", C 56-85.
   -Specifications book.

Pentru mentinerea pozitiei corecte in timpul betonarii,
se vor monta distantieri minim 4buc./m2.
Distantierii trebuie legati cu sarma de carcasa de armatura.

In order to maintain the correct position during concreting,
minimum 4pcs./m2 distance pieces shall be mounted.
The distance pieces shall be connected to the reinforcing
framework, using wire.

NOTA/NOTE

1 16 36 6.45 232.20
1a 16 35 6.45 225.75
2 12 25 10.75 268.75
3 12 60 6.65 399.00
3a 12 8 6.95 55.60
4 12 13 3.95 51.35

4a 12 13 9.90 128.70
4b 12 13 9.90 128.70
4c 12 13 3.95 51.35
4d 12 3 5.15 15.45
4e 12 3 8.85 26.55
5 12 252 1.25 315.00
6 12 265 0.65 172.25
7 12 51 1.05 53.55

7a 12 51 1.85 94.35
7b 12 8 1.80 14.40
8 12 8 6.05 48.40
9 12 52 1.20 62.40

10 12 52 0.60 31.20
11 - - - -
12 - - - -
13 12 6 3.30 19.80

13a 12 6 9.60 57.60
13b 12 6 9.60 57.60
13c 12 6 3.30 19.80
14 - - - -
15

15a
16 - - -
17 - - -
18 12 84 2.65 222.60
19 12 40 2.10 84.00

19a 12 20 2.05 41.00
20 12 84 2.10 176.40

LUNGIMI / DIAMETRE 2595.80 457.95
GREUTATI UNITARE 0.888 1.578

GREUTATI / DIAMETRE (Kg) 2.05.07 722.65
GREUTATE PE TIP DE OTEL 3027.72

PIERDERI 5% 151.39
GREUTATE TOTALA ARMATURI (Kg) 3180.00

Ï LUNG / BUC
LUNG TOTALA / Ï

S355-Ï12 S345-Ï16

EXTRAS DE ARMARE PENTRU TABLIERUL LINIEI II

-
--

-

TOTAL ARMATURI PENTRU TABLIERELE
LINIA II+LINIA III=2x3180=6360 (Kg)

- - - -
- - - -
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