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    - Plan cofraj suprastructura
    - Dispozitiei generale.
1. Prezentul plan a fost intocmit pe baza:
NOTA

2. La executie se vor respecta cu strictete prevederile din:
   -"Normativ pentru producerea betonului si executarea lucrarilor din beton, beton
armat si beton precomprimat-Partea 1:Producerea betonului", indicativ NE
012/1-2007;
   -"Normativ pentru producerea betonului si executarea lucrarilor din beton, beton
armat si beton precomprimat. Partea 2:Executarea lucrarilor din beton ", indicativ
NE 012-2010;
   -"Normativul pentru verificarea calitatii si receptia lucrarilor de constructii",
indicativ C56-85;
   -Caietul de Sarcini.

1. This Plan was drawn up based on the following data:
NOTE

    - Supersructure shuttering.
    - General Disposition.

2. Durring execution the provisions in the following norms shall be respected:
   -"Norm for concrete production and works execution, reinforced concrete and
pre-stressed concrete-Part 1:Concrete production", NE 012/1-2007;
   -"Norm for concrete production and works execution, reinforced concrete and
pre-stressed concrete.Part 2 : The execution for concrete works." NE
012/2-2010;
   -"Practice code for acceptance of the construction works", C 56-85.
   -Specifications book.

Pentru mentinerea pozitiei corecte in timpul betonarii,
se vor monta distantieri minim 4buc./m2.
Distantierii trebuie legati cu sarma de carcasa de armatura.

In order to maintain the correct position during concreting,
minimum 4pcs./m2 distance pieces shall be mounted.
The distance pieces shall be connected to the reinforcing
framework, using wire.

NOTA/NOTE

1 16 36 6.45 232.20
1a 16 35 6.45 225.75
2 12 25 10.75 268.75
3 12 61 8.20 500.20
3a 12 8 7.85 62.80
4 12 14 3.95 55.30
4a 12 14 9.90 138.60
4b 12 13 9.90 128.70
4c 12 13 3.95 51.35
4d 12 3 5.15 15.45
4e 12 3 8.85 26.55
5 12 252 1.25 315.00
6 12 265 0.65 172.25
7 12 51 1.05 53.55
7a 12 51 1.85 94.35
7b 12 8 1.80 14.40
8 12 8 6.05 48.40
9 12 54 1.20 64.80

10 12 54 0.60 32.40
11 12 20 3.55 71.00
12 12 73 2.40 175.20
13 12 15 3.30 49.50
13a 12 15 9.60 144.00
13b 12 14 9.60 134.40
13c 12 14 3.30 46.20
14 12 61 1.15 70.15
15 12 1 4.90 4.90
15a 12 1 8.00 8.00
16 - - -
17 - - -
18 12 84 2.95 247.80
19 12 40 2.10 84.00
19a 12 20 2.05 41.00
20 12 84 2.10 218.40

LUNGIMI / DIAMETRE 3337.40 457.95
GREUTATI UNITARE 0.888 1.578

GREUTATI / DIAMETRE (Kg) 2963.61 722.65
GREUTATE PE TIP DE OTEL 3866.00

PIERDERI 5% 184.00
GREUTATE TOTALA ARMATURI (Kg) 4050.00
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EXTRAS DE ARMARE PENTRU TABLIERUL LINIEI I

SECTIUNE B-B/B-B SECTION
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SECTIUNE A-A/A-A SECTION
sc. 1:50

-
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TOTAL ARMATURI PENTRU TABLIERUL
LINIA I+LINIA IV=2x4050=8100 (Kg)
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