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NOTA
1. Prezentul plan s—a intocmit pe baza urmatoarelor date:
— plan de situatie;
— profil in lung;
— profil transversal;
— calcul hidraulic;
— date culese pe teren.
2. Podul corespunde la convoaiele de calcul UIC (LM71 si SW/2).
3. Noul pod are urmatoarea alcatuire:

— suprastructura: doua tabliere din grinzi metdlice inglobate in beton, un tablier cale dubla, un
tablier cale simpla;

— infrastructura: culei din beton armat, fundate direct.
4. La executie se vor respecta cu strictete prevederile din "Normativ pentru producerea
betonului”, indicativ NE 012/1-2007 si "Normativ pentru producerea betonului si executarea
lucrarilor din beton, beton armat si beton precomprimat. Partea 2: Executarea lucrarilor din
beton”, indicativ NE 012/2-2010, iar verificarea calitatii lucrarilor si receptionarea lor se va
face conform normativului C56—1985.
— La proiect sunt atasate instructiunile pentru urmarirea curenta a comportarii in timp si
Programul privind controlul calitatii lucrarilor.
5. Daca la executie se vor constata neconcordante intre situatia existenta pe teren si cea din
proiect se va anunta proiectantul.

6. Constructia se incadreaza in categoria B de importanta. Constructii de importanta deosebita,
modelul 1 de asigurare a calitatii conform HG 766/97.

7. Proiectul va fi verificat la exigentele A4.2; B2.2; D2.2

NOTE

1. This plan has been drawn up based on the following data:

— Layout Plan;

Longitudinal Profile;

Cross—section Profile;

— Hydraulic determination;

Field Data.

Bridge convoys calculation corresponds to UIC (LM71 and SW/2).

The new bridge has the following structure:

Superstructure: two decks made from metallic girders embedded in co
box, one deck for double track, one deck for single track.;

— Infrastructure: abutments and reinforced concrete, with direct foundation.
/. The execution will strictly comply with the provisions of "Practice code for concrete
production NE 012/1-2007 and "Practice code for the concrete production and works execution,
reinforced and pre—stressed concrete —Part 2: The execution of concrete works."NE
012/2-2010, and the quality and the reception of the works shall be made accordingly to
Norm C 56—1985.

5. In case during the execution there will be found out any discrepancies between the existing

(ISR

cre-e with concrete

situation on site and in project, the designer will be anounced.

6. The construction is classified in the B category of importance. Special importance
constructions, model 1 for quality ensuring according to HG 766/97.

7. The project will be checked to comply with the requirements A4.2; B2.2; D2.2.

DATE HIDRAULICE HIDRAULIC DATA
Inaltimea de apa h=0.82m Hidraulic height h=0.82m
Perimetrul udat P=12.20m  Perimeter P=12.20m
Aria udata A=8.96mp  Surface A=8.96m|
Vapa de curgere a apei 4.55m/s Vater flow speed s=4.55m/s
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Se interzice copiereo, difuzareq, imprumutarea sau
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