



D					
C					
B					
A	11.2011	Revizia 1	Cristina Vasiliu		
Indice Index	Data Date	Modificare Modification/Revision	Proiectant Designer	Aprobat Consultant Approved Consultant	Aprobat CFR Approved CFR

**GUVERNUL ROMANIEI**  
ROMANIAN GOVERNMENT

**PROIECT FINANȚAT DE UNIUNEA EUROPEANĂ**  
EUROPEAN UNION FINANCED PROJECT

**C.N.C.F. "C.F.R." - S.A.**

**CLIENT / CLIENT**

GRUPPO FERROVIE DELLO STATO  
Joint Venture leader

PLANEN + BERATEN GmbH

Consulting Engineers

CONSULTANT / CONSULTANT			Data Date	Semnătură Signature
Aprobat Approved	Șef proiect Project manager	R. Liuzza		—
Aprobat Approved	Coordonator Secțiune 1 Section 1 Coordinator	C. Gambelli		—
Verificat Checked	Expert Cheie Checking Expert	V.Kallidromitis		—

SUBCONTRACTANT / SUBCONTRACTOR				
Aprobat Approved	Responsabil Subconsultant Subconsultant Responsible	A. Dinulescu Stanciu	12.2010	—
Întocmit Elaborated	Proiectant Designer	Cristina Vasiliu	12.2010	

Reabilitarea liniei de cale ferata Brașov - Simeria, parte componentă a coridorului IV Pan European, pentru circulația trenurilor cu viteza maximă de 160 km/h,  
**Tronsonul : Brașov - Sighișoara**  
 Rehabilitation of the railway line Brașov - Simeria, component Part of the IV Pan-European Corridor, for the trains circulation with maximum speed of 160 km/h,  
**Section : Brașov - Sighișoara**

**Proiect/Project**  
2004/RO/16/P/PA/003  
Faza / Phase:  
P.Th. / T.D.

Denumire desen / Drawing Title :  
**HALTA DE MISCARE BOD / BOD HALT THE MOUVEMENT  
 PODET KM 182+803.855 / KM 182+803.855 - CULVERT  
 PLAN DE SITUATIE / SYTUATIO PLAN**

Codificare / Codification System	Scara / Scale 1:2	LOT / LDT	Nr. / No 01 / 01
----------------------------------	-------------------	-----------	------------------

EA51 01 C 05 L8 PO 00 5 1 001 1