



KM.383+600.00
SEC. 501




COTA PROIECT				74.606		74.606
DISTANTE PROIECT				-3.60		0.00
COTA TEREN	68.09	69.05	68.14	69.29	74.88	75.15
DISTANTE TEREN	-34.63	-31.85	-27.16	-23.86	-3.08	-1.76

KM.383+755.00
SEC. 504




COTA PROIECT				74.678		74.688
DISTANTE PROIECT				-3.60		0.00
COTA TEREN	68.00	67.95	67.95	71.08	74.67	74.67
DISTANTE TEREN	-35.00	-31.75	-28.90	-18.66	-3.67	-3.67

KM.384+200.00
SEC. 507




COTA PROIECT				74.713		74.683
DISTANTE PROIECT				-3.60		0.00
COTA TEREN	67.68	72.03	74.98	74.97	75.17	74.83
DISTANTE TEREN	-20.15	-9.88	-5.24	-2.80	-1.52	0.88

KM.383+620.00
SEC. 502




COTA PROIECT				74.698		74.698
DISTANTE PROIECT				-3.60		0.00
COTA TEREN	68.05	68.03	68.13	68.15	74.88	74.87
DISTANTE TEREN	-35.00	-33.68	-27.88	-25.51	-3.67	-3.67

KM.383+823.00
SEC. 505




COTA PROIECT				74.684		74.684
DISTANTE PROIECT				-3.60		0.00
COTA TEREN	68.12	68.07	68.08	70.06	73.06	73.95
DISTANTE TEREN	-35.00	-31.94	-20.84	-16.74	-1.78	-1.78

KM.384+400.00
SEC. 508




COTA PROIECT				74.728		74.688
DISTANTE PROIECT				-3.60		0.00
COTA TEREN	67.94	70.77	72.21	74.82	75.68	75.68
DISTANTE TEREN	-18.48	-16.51	-13.34	-8.01	-4.92	-4.92

KM.383+689.00
SEC. 503




COTA PROIECT				74.673		74.683
DISTANTE PROIECT				-3.60		0.00
COTA TEREN	67.97	68.01	68.15	68.16	75.23	75.48
DISTANTE TEREN	-35.00	-33.12	-27.54	-13.65	-3.54	-3.54

KM.384+000.00
SEC. 506



COTA PROIECT				74.697		74.697
DISTANTE PROIECT				-3.60		0.00
COTA TEREN	68.10	68.45	68.53	70.21	75.51	75.51
DISTANTE TEREN	-32.51	-20.06	-16.22	-13.41	-4.37	-4.37

KM.384+600.00
SEC. 509



COTA PROIECT				74.734		74.694
DISTANTE PROIECT				-3.60		0.00
COTA TEREN	67.81	74.26	76.27	76.27	76.27	76.27
DISTANTE TEREN	-18.62	-5.56	-3.58	-3.58	-4.28	-4.28

REV.	DATA/DATE	DESCRIERE MODIFICARE / MODIFICATION DESCRIPTION
A	Mai 2020	Prima editie SFF / FFS First submission
B	Sept 2020	Conform solicitărilor Beneficiarului din act nr.11/2/504/2020
C		
D		

FAZA PHASE	NUME NAME	SEMNATURA SIGNATURE
APROBAT APPROVED	S. Menichini	
VERIFICAT CHECKED	S. Menichini	
INTOCMIT ELABORATED	F. Sorge	
SCARA SCALE	1:500	FOAIE SHEET 60 din 100 / 60 of 100

Cofinanta de Mecanismul pentru interconectarea Europei al Uniunii Europene

C.N.C.F. "C.F.R." - S.A.

STUDIU DE FEZABILITATE PENTRU REABILITARE A LINIEI FERROVIARE CRAIOVA - CARANSEBES / FEASIBILITY STUDY FOR THE REHABILITATION OF THE RAILWAY LINE CRAIOVA - CARANSEBES

DENUMIRE / TITLE: **Profil Transversal km 383+600 - km 384+600 - 60 din 100**
Cross Sections km 383+600 - km 384+600 - 60 of 100

CODIFICARE / CODIFICATION SYSTEM:

NUMAR PROIECT	FAZA DE PROIECTARE	STATE / INTERVAL	TIP DOCUMENT	SPECIALITATEA	NUMAR OBIECT	NUMEROTARE PROGRESIVA	REVIZIE
E218	0	SF	00	W8	AL	0	06