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NOTE

- The wearing layer of indoor floors and outdoor pavements will be made of easy to maintain, wear-resistant non-slip materials (sandstone,

wall-to-wall carpet, parquet, anti-static linoleum floor);

- The facades of buildings will be thermally insulated using wear-resistant materials, decorative plastering and washable painting;

- The walls for indoor circulations will be coated with panels made of wear-resistant materials easy to maintain;

- All spaces are provided with suspended ceilings made of gypsum-board, mineral fiber or aluminum.

NOTA

- stratul de uzura al pardosellilor interioare si al pavajelor exterioare va fi realizat din materiale rezistente la uzura, antiderapante si usor de

intretinut (gresie, mocheta, parchet, linoleum antistatic);

- fatadele cladirilor vor fi termoizolate cu materiale rezistente la uzura, cu tencuieli decorative si vopsitorii lavabile;

- peretii circulatiilor interioare vor fi placati cu lambriu din materiale rezistente la uzura si usor de intretinut;

- toate spatiile sunt prevazute cu tavane suspendate din gips- carton, fibre minerale sau aluminiu.

POST TRAFO

s = 10.90 mp.

p = 13.45 ml.

pard. ciment/

concrete floor

zugr. lavabile/

washable painting

BIROU MISCARE/

MOVEMENT OFFICE

s = 20.45 mp.

p = 18.95 ml.

pard. parch. laminat/

laminate flooring

zugr. lavabile/washable painting

CASA SCARII

STAIRS

s = 9.90 mp.

p = 13.05 ml.

pard. gresie/

sandstone floor

zugr. lavabile

washable painting

MAGAZIE/

STORAGE ROOM

s = 3.75 mp.

p = 9.55 ml.

pard. gresie/

sandstone floor

zugr. lavabile/

washable painting

BIROU IDM/

IDM OFFICE

s = 10.55 mp.

p = 13.50 ml.

pard. parch. laminat/

laminate flooring

zugr. lavabile/

washable painting

HOL/HALL

s = 8.25 mp.

p = 12.75 ml.

pard. gresie/

sandstone floor

zugr. lavabile/

washable painting

MAGAZIE/

STORAGE ROOM

s = 6.10 mp.

p = 10.15 ml.

pard. gresie/

sandstone floor

zugr. lavabile/

washable painting

TERASA ACOPERITA/

COVERED TERRACE

s = 45.95 mp.

p = 34.70 ml.

pard. gresie/sandstone floor

zugr. lavabile/washable painting

WC PERSOANE cu DIZABILITATI

LOCOMOTORII,MAMA si COPILUL/

TOILET FOR THE DISABLED/BABY CARE

s = 3.80 mp.

p = 7.90 ml.

pard. gresie/sandstone floor

faianta/faience h= 2,10 m.

zugr. lavabile/washable painting

WC FEMEI/

WC WOMEN

s = 4.05 mp.

p = 10.05 ml.

pard. gresie/sandstone floor

faianta/faience h= 2,10 m.

zugr. lavabile/

washable painting

WC BARBATI

WC MEN

s = 4.55 mp.

p = 10.50 ml.

pard. gresie/sandstone floor

faianta/faience h= 2,10 m.

zugr. lavabile/

washable painting

SALA ASTEPTARE/

WAITING ROOM

s = 24.00 mp.

p = 25.10 ml.

pard. gresie/sandstone flooring

lambriu pvc/paneling h= 1,50 m.

zugr. lavabile/

washable painting
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