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CLADIRE DE CALATORI

NOTE

- The wearing layer of indoor floors and outdoor pavements will be made of easy to maintain, wear-resistant non-slip materials

(sandstone, wall-to-wall carpet, parquet, anti-static linoleum floor);

- The facades of buildings will be thermally insulated using wear-resistant materials, decorative plastering and washable painting;

- The walls for indoor circulations will be coated with panels made of wear-resistant materials easy to maintain;

- All spaces are provided with suspended ceilings made of gypsum-board, mineral fiber or aluminum.

NOTA

- stratul de uzura al pardosellilor interioare si al pavajelor exterioare va fi realizat din materiale rezistente la uzura, antiderapante si

usor de intretinut (gresie, mocheta, parchet, linoleum antistatic);

- fatadele cladirilor vor fi termoizolate cu materiale rezistente la uzura, cu tencuieli decorative si vopsitorii lavabile;

- peretii circulatiilor interioare vor fi placati cu lambriu din materiale rezistente la uzura si usor de intretinut;

- toate spatiile sunt prevazute cu tavane suspendate din gips- carton, fibre minerale sau aluminiu.

DORMITOR

s=17.76 mp.

p=17.00ml.

pard.parchet/

laminate flooring

zugr.lavabile/

washable painting

ANEXA/ANNEX

s=5.98 mp.

p=10.10 ml.

pard.mozaic/mosaic floor

zugr.lavabile/

washable painting

CASA SCARII/

STAIRS

s=7.60mp.

p=16.00ml.

pard.mozaic/

mosaic floor

zugr.lavabile/

washable painting

LUMINATOR/SKYLIGHT

SALA DE ASTEPATARE/

WAITING ROOM

s=42.71 mp.

p=28.16ml.

pard.mozaic/mosaic floor

zugr.lavabile/

washable painting

CHIOSC/KIOSK

s=7.56 mp.

p=13.60ml.

pard.mozaic/mosaic floor

zugr.lavabile/

washable painting

CASA BILETE/

TICKET ROOM

s=12.87 mp.

p=14.40ml.

pard.parchet/laminate floor

zugr.lavabile/

washable painting

BIROU/OFFICE

s=10.85 mp.

p=13.20ml.

pard.parchet/laminate floor

zugr.lavabile/

washable painting

HOL/HALL

s=128.25 mp.

p=74.42ml

pard.mozaic/mosaic floor

zugr.lavabile/

washable painting

CASE BILETE/

TICKET OFFICE

s=32.80mp.

pard.parchet/laminate flooring

zugr.lavabile/

washable painting

HOL/HALL

s=77.36 mp.

p=46.00ml

pard.mozaic/mosaic floor

zugr.lavabile/

washable painting

CASA MARFA

CASH REGISTER

s=14.40mp.

pard.parchet/laminate flooring

zugr.lavabile/

washable painting

DEPOZIT

s=32.80mp.

pard.gresie/sandstone floor

zugr.lavabile/

washable painting

HOL/HALL

s=79.94 mp.

p=41.01ml

pard.mozaic/mosaic floor

zugr.lavabile/

washable painting

CHIOSC/KIOSK

s=5.94 mp.

p=9.80ml.

pard.mozaic/mosaic floor

zugr.lavabile/

washable painting

LUMINATOR/SKYLIGHT

SUBCONSULTANT / SUBCONSULTANT

Denumire /  Title :

Studiu de Fezabilitate pentru Reabilitarea liniei feroviare
Craiova - Drobeta Turnu Severin - Caransebes,
parte a Coridorului Orient/Est Mediteranean -
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