



DITRAU ← TARGU NEAMT →



CHAINAGE	GRADE LEVELS COTE PROIECT	GROUND LEVELS COTE TEREN	LEVELS DIFFERENCE DIFERENTE IN AX
105+840.00	342.13	339.88	
105+850.00	341.96	339.57	
105+860.00	341.79	339.24	
105+870.00	341.63	338.94	
105+880.00	341.47	338.64	
105+890.00	341.33	338.47	
105+900.00	341.19	338.38	
105+910.00	341.06	338.34	
105+920.00	340.94	338.06	
105+930.00	340.82	337.78	
105+940.00	340.72	337.53	
105+950.00	340.62	337.24	
105+960.00	340.52	336.32	
105+970.00	340.42	335.76	
105+980.00	340.32	335.30	
105+990.00	340.22	334.85	
106+000.00	340.12	334.49	
106+010.00	340.02	333.85	
106+020.00	339.92	333.97	
106+030.00	339.82	333.90	
106+040.00	339.72	333.84	
106+050.00	339.62	333.94	
106+060.00	339.52	334.38	
106+070.00	339.42	334.51	
106+080.00	339.32	334.71	
106+090.00	339.22	334.95	
106+100.00	339.12	335.09	
106+110.00	339.02	335.29	
106+120.00	338.92	335.40	
106+130.00	338.82	335.42	
106+140.00	338.72	335.51	
106+150.00	338.62	335.49	
106+160.00	338.52	335.63	
106+170.00	338.42	335.74	
106+180.00	338.32	335.83	
106+190.00	338.22	335.77	
106+200.00	338.12	335.60	
106+210.00	338.02	335.29	
106+220.00	337.92	335.09	
106+230.00	337.82	334.89	
106+240.00	337.72	334.21	
106+250.00	337.62	333.96	
106+260.00	337.52	333.73	
106+270.00	337.42	333.35	
106+280.00	337.32	333.06	
106+290.00	337.22	332.66	
106+300.00	337.12	332.21	
106+310.00	337.02	331.85	
106+320.00	336.92	331.56	
106+330.00	336.82	331.12	
106+340.00	336.72	330.64	
106+350.00	336.62	330.15	
106+360.00	336.52	329.88	
106+370.00	336.42	329.37	
106+380.00	336.32	328.94	
106+390.00	336.22	328.62	
106+400.00	336.12	328.45	
106+410.00	336.02	328.20	
106+420.00	335.92	327.99	
106+430.00	335.82	327.61	
106+440.00	335.72	327.28	
106+450.00	335.62	327.11	
106+460.00	335.52	326.89	
106+470.00	335.42	326.61	
106+480.00	335.32	326.29	
106+490.00	335.22	325.99	
106+500.00	335.12	325.63	
106+510.00	335.02	325.95	
106+520.00	334.92	325.90	
106+530.00	334.82	325.86	
106+540.00	334.72	326.00	
106+550.00	334.62	326.06	
106+560.00	334.52	326.29	
106+570.00	334.42	326.00	
106+580.00	334.32	325.68	
106+590.00	334.22	325.29	
106+600.00	334.12	325.07	
106+610.00	334.02	324.85	
106+620.00	333.92	324.62	
106+630.00	333.82	324.46	
106+640.00	333.72	324.30	
106+650.00	333.62	324.12	
106+660.00	333.52	323.96	
106+670.00	333.42	323.37	
106+680.00	333.32	322.86	
106+690.00	333.22	322.33	
106+700.00	333.12	321.96	
106+710.00	333.02	321.75	
106+720.00	332.92	321.57	
106+730.00	332.82	321.38	
106+740.00	332.72	320.99	
106+750.00	332.62	320.54	
106+760.00	332.52	320.09	
106+770.00	332.42	319.71	
106+780.00	332.32	319.31	
106+790.00	332.22	318.90	
106+800.00	332.12	318.69	
106+810.00	332.02	318.61	
106+820.00	331.92	318.53	
106+830.00	331.82	318.45	
106+840.00	331.72	318.44	
106+850.00	331.62	318.41	
106+860.00	331.52	318.25	
106+870.00	331.42	318.25	
106+880.00	331.32	318.25	
106+890.00	331.22	318.25	
106+900.00	331.12	318.25	
106+910.00	331.02	318.25	
106+920.00	330.92	318.25	
106+930.00	330.82	318.25	
106+940.00	330.72	318.25	
106+950.00	330.62	318.25	
106+960.00	330.52	318.25	
106+970.00	330.42	318.25	
106+980.00	330.32	318.25	
106+990.00	330.22	318.25	
107+000.00	330.12	318.25	

DATUM LEVEL=305
PL_REF=305



BENEFICIAR
COMPANIA NATIONALA DE AUTOSTRAZI
SI DRUMURI NATIONALE DIN ROMANIA

PROIECTANT
IPTANA S.A.

INVESTITIA
AUTOSTRADA
DITRAU - TARGU NEAMT

CONTRACT Nr: 92 / 58623 / 4275

FAZA DE PROIECTARE
Studiu de Fezabilitate

Proiectat Ing. M. Georgescu	Desenat Ing. P. Georgescu
Verificat Ing. M. Morolianu	Sef Proiect Ing. V. Osman

Lucrari de Drumuri

Scara: 1:2000 / 1:200

Data: IANUARIE 2011

PROFIL LONGITUDINAL
KM 105+840 - KM 108+000

Cod: IPT-SF-D-PL-050 Rev. 0