




DITRAU ←

→ TARGU NEAMT



DATUM LEVEL=254
PL_REF=254

CHAINAGE KILOMETRAJ	GRADE LEVELS COTE PROIECT	GROUND LEVELS COTE TEREN	LEVELS DIFFERENCE DIFERENTE IN AX
114+480.00	281.07	278.61	2.46
114+500.00	280.97	278.54	2.43
114+520.00	280.87	278.53	2.44
114+540.00	280.77	278.61	2.46
114+560.00	280.67	278.55	2.45
114+580.00	280.57	278.52	2.44
114+600.00	280.47	278.49	2.44
114+620.00	280.37	278.64	2.45
114+640.00	280.27	278.95	2.45
114+660.00	280.17	279.30	2.45
114+680.00	280.07	279.48	2.45
114+700.00	279.97	279.49	2.45
114+720.00	279.87	278.99	2.45
114+740.00	279.77	278.92	2.45
114+760.00	279.67	278.55	2.45
114+780.00	279.57	278.38	2.45
114+800.00	279.47	278.19	2.45
114+820.00	279.37	278.01	2.45
114+840.00	279.27	277.94	2.45
114+860.00	279.17	277.88	2.45
114+880.00	279.07	277.54	2.45
114+900.00	278.97	277.40	2.45
114+920.00	278.87	277.28	2.45
114+940.00	278.77	277.21	2.45
114+960.00	278.67	277.14	2.45
114+980.00	278.57	277.07	2.45
115+000.00	278.47	276.90	2.45
115+020.00	278.37	276.72	2.45
115+040.00	278.27	276.57	2.45
115+060.00	278.17	276.52	2.45
115+080.00	278.07	276.46	2.45
115+100.00	277.97	276.41	2.45
115+120.00	277.87	276.37	2.45
115+140.00	277.77	276.34	2.45
115+160.00	277.67	276.31	2.45
115+180.00	277.57	276.28	2.45
115+200.00	277.47	276.16	2.45
115+220.00	277.37	276.04	2.45
115+240.00	277.27	275.93	2.45
115+260.00	277.17	275.85	2.45
115+280.00	277.07	275.48	2.45
115+300.00	276.97	275.31	2.45
115+320.00	276.87	275.21	2.45
115+340.00	276.77	275.11	2.45
115+360.00	276.67	275.01	2.45
115+380.00	276.57	274.91	2.45
115+400.00	276.47	274.59	2.45
115+420.00	276.37	274.33	2.45
115+440.00	276.27	274.08	2.45
115+460.00	276.17	273.93	2.45
115+480.00	276.07	273.82	2.45
115+500.00	275.97	273.77	2.45
115+520.00	275.87	273.80	2.45
115+540.00	275.77	273.92	2.45
115+560.00	275.67	273.76	2.45
115+580.00	275.57	273.60	2.45
115+600.00	275.47	273.45	2.45
115+620.00	275.37	273.37	2.45
115+640.00	275.27	273.33	2.45
115+660.00	275.18	273.28	2.45
115+680.00	275.08	273.21	2.45
115+700.00	274.99	273.18	2.45
115+720.00	274.91	273.12	2.45
115+740.00	274.82	273.06	2.45
115+760.00	274.66	272.92	2.45
115+780.00	274.59	272.85	2.45
115+800.00	274.52	272.90	2.45
115+820.00	274.44	272.88	2.45
115+840.00	274.38	272.81	2.45
115+860.00	274.28	272.77	2.45
115+880.00	274.22	272.65	2.45
115+900.00	274.19	272.53	2.45
115+920.00	274.13	272.42	2.45
115+940.00	274.07	272.33	2.45
115+960.00	274.01	272.28	2.45
115+980.00	273.95	272.22	2.45
116+000.00	273.89	272.16	2.45
116+020.00	273.83	272.16	2.45
116+040.00	273.77	272.15	2.45
116+060.00	273.71	272.14	2.45
116+080.00	273.65	272.13	2.45
116+100.00	273.59	272.19	2.45
116+120.00	273.53	272.29	2.45
116+140.00	273.47	272.39	2.45
116+160.00	273.41	272.48	2.45
116+180.00	273.35	272.50	2.45
116+200.00	273.29	272.56	2.45
116+220.00	273.23	272.57	2.45
116+240.00	273.17	272.50	2.45
116+260.00	273.11	272.39	2.45
116+280.00	273.05	272.31	2.45
116+300.00	272.99	272.20	2.45
116+320.00	272.93	272.09	2.45
116+340.00	272.87	272.02	2.45
116+360.00	272.81	271.92	2.45
116+380.00	272.75	271.73	2.45
116+400.00	272.69	271.55	2.45
116+420.00	272.63	271.36	2.45
116+440.00	272.57	271.18	2.45
116+460.00	272.51	270.96	2.45
116+480.00	272.45	270.95	2.45
116+500.00	272.39	270.39	2.45
116+520.00	272.33	270.38	2.45
116+540.00	272.27	270.28	2.45
116+560.00	272.21	270.27	2.45
116+580.00	272.15	270.20	2.45
116+600.00	272.09	270.23	2.45
116+620.00	272.03	272.03	2.45




BENEFICIAR



COMPANIA NATIONALA DE AUTOSTRAZI
SI DRUMURI NATIONALE DIN ROMANIA

PROIECTANT



INVESTITIA

AUTOSTRADA
DITRAU - TARGU NEAMT

CONTRACT Nr: 92 / 58623 / 4275

FAZA DE PROIECTARE

Studiu de Fezabilitate

Proiectat	Desenat
Ing. M. Georgescu	Ing. R. Georgescu
Verificat	Sef Proiect
Ing. M. Morolaniu	Ing. V. Osman

Lucrari de Drumuri

Scara: 1:2000 / 1:200

Data: IANUARIE 2011

PROFIL LONGITUDINAL
KM 114+480 - KM 116+640

Cod: IPT-SF-D-PL-054 Rev. 0