


Datum level=580.000  
Plan de referinta

Grade levels		628.27		603.48	603.54		593.54	593.60	588.60	588.68	588.43	588.68	588.69	588.58	588.44	588.30	588.28	588.28	588.28	588.28	588.12	587.98	587.87	587.86	587.61	587.66	587.81																						
Cote proiect		628.27		603.48	603.54		593.54	593.60	588.60	588.68	588.43	588.68	588.69	588.58	588.44	588.30	588.28	588.28	588.28	588.28	588.12	587.98	587.87	587.86	587.61	587.66	587.81																						
Offsets																																																	
Distante		-67.58		-36.67	-33.67		-25.33	-22.33	-19.00	-15.00	-14.50	-13.00	-12.50	-9.50	-5.75	-2.00	-1.50	0.00	1.50	2.00	5.75	9.50	12.50	13.00	14.50	15.00	17.35																						
Ground levels																																																	
Cote teren		632.26	632.00	630.96	630.00	629.39	628.34	628.00	627.71	626.00	625.78	623.85	622.58	622.00	621.15	620.00	619.29	618.00	616.41	616.00	615.63	614.00	613.32	612.00	610.31	610.00	609.63	608.00	607.76	606.00	604.84	604.00	602.81	602.00	601.67	600.00	598.16	598.00	597.80	596.00	595.19	594.00	592.06	591.34	590.00	588.64	588.00		
Offsets																																																	
Distante		-71.89	-74.64	-72.89	-71.25	-69.97	-67.73	-67.00	-66.52	-63.61	-63.23	-60.42	-58.08	-56.89	-55.10	-52.68	-51.24	-48.76	-46.20	-45.44	-44.77	-42.15	-41.20	-38.66	-36.92	-36.37	-35.41	-31.19	-30.68	-26.86	-23.86	-22.38	-20.19	-18.69	-17.97	-13.90	-7.67	-7.06	-6.57	-1.76	0.52	3.34	6.89	7.12	10.98	15.04	16.52		

Km=52+260.00



**BENEFICIAR**

COMPANIA NATIONALA DE AUTOSTRAZI  
SI DRUMURI NATIONALE DIN ROMANIA

**PROIECTANT**

**IPTANA S.A.**

**INVESTITIA**

AUTOSTRADA  
DITRAU -TARGU NEAMT

CONTRACT Nr: 92 / 58623 / 4275

**FAZA DE PROIECTARE**

Studiu de Fezabilitate

Proiectat ing. M. Georgescu	Desenat ing. R. Georgescu
Verificat ing. M. Moroiuanu	Sef Proiect ing. V. Osman

**LUCRARI DE DRUMURI**

Scara: 1:200

Data: IANUARIE 2011

**PROFILE TRANSVERSALE  
KM 52+260**